
 

                        NOTICE TO CONTRACTORS 
 

CALL ORDER 115 
STATE PROJECT NO.   RD-8-7(1013) 
LOCATION: N-8, WEST OF SALEM 
COUNTIES: RICHARDSON 
 

  The Nebraska Department of Roads will receive sealed bids in Room 104 
of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on 
April 16, 2009.  At that time the bids will be opened and read for 
GR CULV SEED BR GDRL BIT 
 

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR 
WHO IS QUALIFIED FOR:  BITUMINOUS 
  Length: 7.0 MILES 
  START DATE 06/08/2009    WORKING DAYS   100 
  Price Range $  2,000,000 to $  4,000,000 
 

  Plans and specifications may be seen beginning March 24, 2009 at the Lincoln 
Central Office and March 30, 2009 at the District Engineer's Office at LINCOLN 
  Additional letting information may be found at the Nebraska Department of Roads 
Web Site at http://www.dor.state.ne.us/letting/. 
 

INFORMATIONAL PROPOSAL                                          EACH     $   5.00 
PLANS (NOT INCLUDING CROSS SECTIONS OR STANDARDS)          83   SHEETS   $  20.75 
CROSS SECTIONS (SHEETS X1 THRU X38)                        38   SHEETS   $   9.50 
STANDARD PLANS                                             17   SHEETS   $   4.25 
 

    SHEET NO. 
 

    1              TITLE PAGE 
    2              INDEX OF SHEETS 
    2-T1 - 2-T3    TYPICAL CROSS SECTIONS 
    2-S1 - 2-S3    SUMMARY OF QUANTITIES  
    2-W1 - 2-W7    WETLANDS 
    2-H1 - 2-H4    HORIZONTAL ALIGNMENT & ORIENTATION  
    2-N1 - 2-N2    GENERAL INFORMATION 
    2-L1 - 2-L9    EROSION CONTROL  
    3 - 9          PLAN SHEETS 
    10             TRAFFIC CONTROL PLAN--BRIDGE CURB/RAIL REPAIR 
    11             TYPICAL TRAFFIC CONTROL PLAN--TYPICAL YIELD 
                   CONTROL FOR LOW VOLUME, ONE LANE, TWO WAY TRAFFIC  
    12             TEMPORARY PAVEMENT MARKING PLAN 
    13 - 15        DRAINAGE STRUCTURE CROSS SECTIONS 
    16 - 22        SPECIAL PLAN 1   CONCRETE SLAB BRIDGE 
                                      BRIDGE RAIL REMODEL  
                                      BENT NO. 2 WALL EXTENSION 
                                      CHANNEL SHAPING PLAN 
                                    STA. 220+50.00    
    23 - 25        SPECIAL PLAN 2   BRIDGE RAIL REMODEL  
                                    STA. 19+75.00  
    26 - 27        SPECIAL PLAN 3   BRIDGE RAIL REMODEL  
                                    STA. 174+85.00  
    28 - 29        SPECIAL PLAN 1C  5' X 4' TWIN SPAN  
                                    RC BOX CULVERT  
                                    STA. 1282+23.97   
    30 - 31        SPECIAL PLAN 2C  12' X 6' SINGLE SPAN 
                                    RC BOX CULVERT 
                                    STA. 1310+93.00  
    32 - 33        SPECIAL PLAN 3C  SOIL SAVER INLET  
                                    STA. 220+73.00 TO STA. 221+30.00  
    34 - 35        SPECIAL PLAN 4C  ENERGY DISSIPATER   
                                    STA. 220+73.00 TO STA. 221+30.00  
    36             SPECIAL PLAN 5C  CONCRETE HEADWALL  
                                    STA. 220+69.00  
    37 - 49        SPECIAL PLAN 6C  GUARDRAIL PLAN  
    50 - 52        SPECIAL PLAN 7C  CABLE GUARDRAIL    
    R1 - R3        RIGHT-OF-WAY SHEETS 
    X1 - X38       CROSS SECTIONS 



 

     

 

 

 

   STANDARD PLANS   
 

      307       MAILBOX TURNOUT  
      309       MAILBOX SUPPORT POST  
      403-R2    (2 SHEETS) BENDS AND BREAKS FOR CONCRETE  
                BOX CULVERTS 
      410-R3    (2 SHEETS) FLARED END SECTIONS FOR CULVERT PIPES 
      501-R5    (3 SHEETS) EROSION CONTROL 
      502       SILT FENCE DETAILS  
      804       PRECAST CONCRETE R.O.W. MARKER 
      920-R5    (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE  
      921-R5    (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE 
      922-R7    (2 SHEETS) TRAFFIC CONTROL FOR ASPHALT SURFACING  
 

Quantities shown herein are FOR INFORMATION ONLY and 
should not be used for bidding purposes.  The Department 
reserves the right to change these quantities without notice. 
 

   GROUP 1 GRADING 
 

MOBILIZATION                                     LUMP      LUMP 
GENERAL CLEARING AND GRUBBING                    LUMP      LUMP 
WATER                                                   17 MGAL 
RIGHT-OF-WAY MARKERS                                     8 EACH 
EARTHWORK MEASURED IN EMBANKMENT                     3,540 CY 
REMOVE GUARDRAIL                                     2,819 LF 
SEEDING, TYPE BUFFER                                     1 ACRE 
EROSION CONTROL, CLASS 1C                            8,967 SY 
FABRIC SILT FENCE-LOW POROSITY                         747 LF 
 

   GROUP 4 CULVERTS 
 

MOBILIZATION                                     LUMP      LUMP 
PREPARATION OF STRUCTURE                                 1 EACH 
   AT STA. 1282+23.97 
PREPARATION OF STRUCTURE                                 1 EACH 
   AT STA. 1310+93.00 
EXC FOR PIPE, PIPE-ARCH CULV, AND HDWL                 480 CY 
EXCAVATION FOR BOX CULVERTS                             80 CY 
47B-3000 CONC FOR HDWL                                  16 CY 
47B-3000 CONC FOR BOX CULV                              59 CY 
RE-STEEL FOR HEADWALL                                1,219 LB 
RE-STEEL FOR BOX CULVERT                             5,518 LB 
24" METAL FLARED-END SECTION                             3 EACH 
54" CULV PIPE 3,4,5                                     60 LF 
24" CULV PIPE 3,4,5,6                                  113 LF 
 

   GROUP 5 SEEDING 
 

MOBILIZATION                                     LUMP      LUMP 
SEEDING, TYPE A                                          1 ACRE 
SEEDING, TYPE B                                         20 ACRE 
MULCH                                                   47 TON 
 

   GROUP 6 BRIDGE AT STA. 220+50.00 
 

MOBILIZATION                                     LUMP      LUMP 
EXCAVATION (ESTABLISHED QUANTITY)                      314 CY 
SALVAGING AND PLACING TOPSOIL                          302 SY 
   6" 
BENT NO.2 EXCAVATION                             LUMP      LUMP 
47B-3000 CONC FOR BRIDGE                                13 CY 
47BD-4000 CONC FOR CONC. RAIL                           19 CY 
EPOXY COATED RE-STEEL FOR CONC RAIL                  3,495 LB 
    



 

 

 

 

PREP BRIDGE                                              1 EACH 
   AT STA. 220+50.00 
ROCK RIPRAP, TYPE B                                    445 TON 
EPOXY COATED RE-STEEL                                1,087 LB 
 

   GROUP 6A BRIDGE AT STA. 19+75.00 
 

MOBILIZATION                                     LUMP      LUMP 
47BD-4000 CONC FOR CONC. RAIL                            9 CY 
EPOXY COATED RE-STEEL FOR CONC RAIL                  1,870 LB 
PREP BRIDGE                                              1 EACH 
   AT STA. 19+75.00 
 

   GROUP 6B BRIDGE AT STA. 174+85.00 
 

MOBILIZATION                                     LUMP      LUMP 
47BD-4000 CONC FOR CONC. RAIL                           15 CY 
EPOXY COATED RE-STEEL FOR CONC RAIL                  2,950 LB 
PREP BRIDGE                                              1 EACH 
   AT STA. 174+85.00 
 

   GROUP 7 GUARDRAIL 
 

MOBILIZATION                                     LUMP      LUMP 
CULV MOUNTED GDRL POST                                   8 EACH 
W-BEAM GUARDRAIL                                     1,787 LF 
CABLE GUARDRAIL                                      2,212 LF 
BRIDGE APPROACH SECTIONS                                12 EACH 
TERMINAL ANCHORAGE SECTIONS                              8 EACH 
GUARDRAIL END TREATMENT, TYPE II                        22 EACH 
 

   GROUP 9 BITUMINOUS 
 

MOBILIZATION                                     LUMP      LUMP 
REMOVE ASPH SURF FROM PAVEMENT                       2,214 SY 
GRAVEL SURFACE COURSE                                  175 TON 
SPEC SURF CRSE FOR MAILBOX TURNOUTS                    355 SY 
MAILBOX POST                                            10 EACH 
CONC PVMT REPAIR TYPE A FULL DEPTH                      14 CY 
CONC PVMT REPAIR TYPE B FULL DEPTH                      86 CY 
CONC PVMT REPAIR TYPE C FULL DEPTH                     222 CY 
HYDRATED LIME FOR ASPHALT MIXTURES                     225 TON 
HYD LIME FOR ASPH MIXES FOR ST MAIN PATC                 5 TON 
GRANULAR SUBDRAIN                                       75 EACH 
ASPH CONC FOR STATE MAINT PATCHING, TYPE               500 TON 
   SP4 SPECIAL(0.5) 
ASPH CONCRETE FOR PATCHING, TYPE                       200 TON 
   SP4 SPECIAL(0.5) 
ASPH CONC, TYPE SP4 SPECIAL(0.5)                    22,290 TON 
PLACE ASPH CONC FOR DRIVE & INTER                    3,786 SY 
PERF GRAD BIND (64-28)FOR ST MAINT PATCH                27 TON 
PERF GRADED BINDER (64-28)                           1,214 TON 
TACK COAT                                           20,280 GAL 
WATER                                                  185 MGAL 
CRACKING & SEATING CONC PVMT                        97,151 SY 
EARTH SHOULDER CONSTRUCTION                            736 STA 
MILLING CONC FOR INLAYS                                  8 EACH 
SURFACE UNDER GUARDRAIL                              2,201 SY 
ASPH PVMT SMOOTHNESS TESTING I/D                 LUMP      LUMP 
 

   GROUP 10 GENERAL ITEMS 
 

BARRICADE, TYPE III                                  4,220 BDAY 
TEMPORARY SIGN DAY                                   1,400 EACH 
SIGN DAY                                            16,848 EACH 
PAVEMENT MARKING REMOVAL                               150 LF 



 

 

 

 

TEMP PVMT MARKING, TYPE PAINT                        2,900 LF 
TEMP PVMT MARKING SURF PREP                          2,900 LF 
OVERLAY BROKEN LINES                                   737 STA 
OVERLAY SOLID LINES                                  1,474 STA 
FLAGGING                                               264 DAY 
FURNISHING AND OPERATING PILOT VEHICLE                  80 DAY 
FIELD OFFICE                                             1 EACH 
MOBILIZATION                                     LUMP      LUMP 
RENTAL OF LOADER, FULLY OPERATED                        35 HOUR 
RENTAL OF MOTOR GRADER, FULLY OPERATED                  20 HOUR 
RENTAL OF DUMP TRUCK, FULLY OPERATED                    35 HOUR 
RENTAL OF SKID LOADER, FULLY OPERATED                   35 HOUR 
RENT CRAWLER MNTED HYD EXCAVATOR, F.O.                  15 HOUR 
TEMPORARY SILT FENCE                                   500 LF 
TEMPORARY MULCH                                          2 TON 


